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This document describes the Functional Requirements Specification of Mysite and Project Template WSP of RIC 2.0 BETA.
Project Owners will be able to invite other users to join their project via the project’s home page. A mechanism is provided to assign tasks to members of the project team.
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[bookmark: _Toc269396997][bookmark: _Toc291601517][bookmark: _Toc292963405]1. Introduction

[bookmark: _Toc269396998][bookmark: _Toc291601518][bookmark: _Toc292963406]1.1 Purpose of the Document

The purpose of this document is to describe the functional requirements specifications of the as-built MySite and Project Templates WSP of RIC 2.0 Beta. This document details what is included in this WSP and how it is implemented. Interested parties can refer to this document to see whether this WSP is suitable as is, or needs to be customised to suit their requirements.
[bookmark: _Toc269396999][bookmark: _Toc291601519][bookmark: _Toc292963407]1.2 Definitions, Acronyms, and Abbreviations

BRS		Business Requirements Specification
FRS		Functional Requirements Specification
RIC		Research Information Centre
UC		Use Case
WSP		Windows SharePoint Package
UAT		User Acceptance Testing
GUI		Graphical User Interface
[bookmark: _Toc269397000][bookmark: _Toc291601520][bookmark: _Toc292963408]1.3 References
[1]  	RIC V2 0 Microsoft Detailed Requirements 101123 V0.6 - by David Michael 




[bookmark: _Toc129680314][bookmark: _Toc130114780][bookmark: _Toc269397001][bookmark: _Toc291601521][bookmark: _Toc292963409]
2 Overview 
[bookmark: _Toc269397002][bookmark: _Toc291601522][bookmark: _Toc292963410]2.1 Scope of this document
This section describes the functional requirements of the request project, display project names, display project users, request project users and show tasks for users functionalities for the RIC community including researchers, users, system engineers and developers. 
[bookmark: _Toc269397003][bookmark: _Toc291601523][bookmark: _Toc292963411][bookmark: _Toc269397004]2.2 Overview of System
This section provides a brief overview of the product defined as a result of the requirements elicitation process.
A user can send a request to add a project. A project is created with this user as Project Owner. Once the project is added, it appears on his / her personal site. The project owner can request for other users to be added. The users can be existing users of RIC or new users. 
A user can assign a task to other team members, as well as to him/herself. An email is sent automatically to the user to whom the task has been assigned. The task is added to the Assigned Tasks list of the project. It also appears on the personal site of the user to whom the task has been assigned. Once the user has completed the task, he / she changes the status of the task to Completed. An email is sent to the user who assigned the task and he declares the task as completed, it is then removed from the home page of the user to whom the task was assigned, and the task moves from Assigned Tasks to Completed Tasks.
[bookmark: _Toc292711475][bookmark: _Toc292963412]2.3 System Details
	Step
	Actions

	1
	Project owner clicks on web form link

	2
	RIC opens the web form 

	3
	Project owner fills out web form to set up user account

	4
	RIC performs automated check of web form entry 

	5
	System confirms if details are correct

	6
	If details in the web form are incorrect then the RIC details the errors / omissions back to the Project Owner who then re-enters details until it passes the automated check

	7
	RIC administrator manually generates the user account / project and sends confirmation via email with a link to the RIC and User ID and password

	8
	Project Owner receives the email

	9
	Project Owner logs into the RIC with the information provided

	10
	Project Owner requests for a project

	11
	RIC administrator creates a project and send an email to the owner

	12
	Project Owner navigates to the project homepage

	13
	Project Owner requests additional users on the project

	14
	RIC administrator sends and email to the user to submit the Registration form

	15
	RIC administrator receives the web form and creates and account in RIC and adds the user to the project as a team member and informs via email

	16
	Project Owner assigns tasks to team members

	17
	Project Owner marks the task Complete on completion 


[bookmark: _Toc269397005][bookmark: _Toc291601524][bookmark: _Toc292963413]3 General Description
[bookmark: _Toc291601526][bookmark: _Toc292963414]3.1 Project Template WSP Functions
This section describes the general functionality of the Project Template WSP for the RIC system. The Project Template WSP includes the following functionalities:
· Request to create a project
· Display project name on the home page of the user
· Request to add user to a project
· Displays all the team members of the project in the project environment
· Allows user(s) to assign tasks within the project environment
	Req #
	Requirement
	Description

	Priority

	UC002
	Request Project
	Allows the project owner to request  a project

	1

	UC003
	Request Project User
	Allows the project owner to request the addition of new users to a project
	1


	UC010
	Assign Tasks
	Allows the user to assign task within the project environment. The assigned tasks are shown on the user’s homepage and are added to the Assigned Tasks list. Completed tasks are removed from the user’s home page and moved from the Assigned Tasks list to the Completed Tasks list of the project

	1



[bookmark: _Toc291601534]

[bookmark: _Toc292963415]4. Functional Requirements

[bookmark: _Toc291601535]Overview of Functional Requirements Specification 
This section provides an overview of the functional requirements for the software system. It also includes a reference to the Use Case to which each functional requirement is related.
	Name
FR ID
	UC ID
	Description

	Request Project
FR 1
	UC 003
	Allows the project owner to request a project

	Add Project
FR 2
	UC002
	The administrator will add the project manually and send an email to the Project owner stating that the required project has been added

	Access Project
FR 3
	UC002
	The project owner will see the project on the home page. The project owner will click on the project to enter into the project.

	Request User
FR 4
	UC003
	Once the project owner is in the project environment, he should be able to send a request to add the users in the project. 

	New User Category
FR 5
	
	The new user to be added can be an already existing member of RIC or he can be a new user who is not already registered in RIC.  The user added to a project can have the rights of a project owner or the user can be added as a collaborator

	Add New User

FR 6
	UC003
	The administrator adds the project user manually to a project and sends an email to the project owner. The project user will then be able to access the project through his home page. All the users of the project are listed on the projects page.

	Task Allocation
FR 7
	UC 010
	User 1 can allocate a task in a project to user 2. An email is sent to user 2 and the the task starts appearing on the home page of user 2.

	Task Completion
FR 8
	UC 010
	User 2 completes the task and an email is sent to User 1. Once the task is completed it is removed from the home page and goes to completed tasks.



[bookmark: _Toc291601619][bookmark: _Toc292963416]Functional Requirements Specifications

[bookmark: _Toc291601679][bookmark: _Toc292963417]4.1 Functional Requirement 1
Request Project

[bookmark: _Toc291601680][bookmark: _Toc292963418]4.1.1 Priority
Priority is 1.

[bookmark: _Toc291601681][bookmark: _Toc292963419]4.1.2 Description
The Request Project feature can be accessed from the personal site.  The user enters the project name (mandatory) and description in the respective fields. Clicking on the Submit button sends an email to the RIC administrator with the details of the project and the user’s email address. 

[bookmark: _Toc291601682][bookmark: _Toc292963420]4.1.3 Screen Shot

Request Project
[image: ]
Figure 1.1

[bookmark: _Toc291601684][bookmark: _Toc292963421]4.1.4 Dependencies
SMTP should be configured for the email to be sent

[bookmark: _Toc291601685][bookmark: _Toc292963422]4.1.5 Technical and Design Issues
None

[bookmark: _Toc291601686][bookmark: _Toc292963423]4.1.6 Risks
None


[bookmark: _Toc291601687][bookmark: _Toc292963424]4.2 Functional Requirement 2
Add Project

[bookmark: _Toc291601688][bookmark: _Toc292963425]4.2.1 Priority
Priority is 1.

[bookmark: _Toc291601689][bookmark: _Toc292963426]4.2.2 Description
The administrator adds the project manually with the project owner as the user, and creates a site collection. An email is sent to the project owner stating that the required project has been added. 

[bookmark: _Toc291601690][bookmark: _Toc292963427]4.2.3 Screen Shot
None
[bookmark: _Toc291601692][bookmark: _Toc292963428]
4.2.4 Dependencies
[bookmark: _Toc291601693][bookmark: _Toc291671319][bookmark: _Toc292535448][bookmark: _Toc292540892]None

[bookmark: _Toc291601694][bookmark: _Toc292963429]4.2.5 Technical and Design Issues
RIC Admin side is manual which causes delays in responses.

[bookmark: _Toc291601695][bookmark: _Toc292963430]4.2.6 Risks
The RIC administrator may be unavailable to create the account and send an email immediately.


[bookmark: _Toc291601696][bookmark: _Toc292963431]4.3 Functional Requirement 3
Access Project

[bookmark: _Toc291601697][bookmark: _Toc292963432]4.3.1 Priority
Priority is 1.

[bookmark: _Toc291601698][bookmark: _Toc292963433]4.3.2 Description
The project is listed in the My Projects table on the personal site. The table has Title, Created By, Date, and Description columns. The title is a link to the project homepage.

[bookmark: _Toc291601699][bookmark: _Toc292963434]4.3.3 Screen Shot

[image: ]
Figure 3.1

[bookmark: _Toc291601701][bookmark: _Toc292963435]4.3.4 Dependencies
The administrator should have added the project requested by the project owner. 

[bookmark: _Toc291601702][bookmark: _Toc292963436]4.3.5 Technical and Design Issues
None

[bookmark: _Toc291601703][bookmark: _Toc292963437]4.3.6 Risks
None


[bookmark: _Toc291601704][bookmark: _Toc292963438]4.4 Functional Requirement 4
Request User

[bookmark: _Toc291601705][bookmark: _Toc292963439]4.4.1 Priority
Priority is 1.

[bookmark: _Toc291601706][bookmark: _Toc292963440]4.4.2 Description
The project owner logs in to the project. Project template has a web part Request Additional Project User to send request to add team members. This user can also be an existing RIC user or a new user. 

[bookmark: _Toc291601707][bookmark: _Toc292963441]4.4.3 Screen Shot
[image: ]
Figure 4.1

[bookmark: _Toc291601709][bookmark: _Toc292963442]4.4.4 Dependencies
The user should be a project owner.
New user’s email address should be valid.

[bookmark: _Toc291601710][bookmark: _Toc292963443]4.4.5 Technical and Design Issues
None

[bookmark: _Toc291601711][bookmark: _Toc292963444]4.4.6 Risks
None


[bookmark: _Toc291601712][bookmark: _Toc292963445]4.5 Functional Requirement 5
New User Category

[bookmark: _Toc291601713][bookmark: _Toc292963446]4.5.1 Priority
Priority is 1.

[bookmark: _Toc291601714][bookmark: _Toc292963447]4.5.2 Description
The project owner can select whether the user is an already existing user of the RIC or a new user by enabling the appropriate radio button (Figure 5.1). 

The project owner can decide if the user should have owner level or collaborator level permissions by selecting the appropriate radio button (Figure 5.2)

If the new user is an existing RIC user, his / her email address can be added using People (Figure 5.3).

If the user is new to RIC, the project owner fills in the name and email address (mandatory) of the user (Figure 5.4). 

[bookmark: _Toc291601715]

[bookmark: _Toc292963448]4.5.3 Screen Shots

Already in RIC or new 
[image: ]
[bookmark: _Toc291601716][bookmark: _Toc291671342][bookmark: _Toc292535471][bookmark: _Toc292540915]Figure 5.1

Owner or Collaborator
[image: ] 
Figure 5.2

Already in RIC
[image: ]
[bookmark: _Toc291601717][bookmark: _Toc291671343][bookmark: _Toc292535472][bookmark: _Toc292540916]Figure 5.3



New to RIC
[image: ]
Figure 5.4

[bookmark: _Toc291601719][bookmark: _Toc292963449][bookmark: _Toc291601727]4.5.4 Dependencies
The user should be a project owner.

[bookmark: _Toc291601720][bookmark: _Toc292963450]4.5.5 Technical and Design Issues
None

[bookmark: _Toc291601721][bookmark: _Toc292963451]4.5.6 Risks
[bookmark: _Toc291601722][bookmark: _Toc291671348][bookmark: _Toc292535477][bookmark: _Toc292540921]None


[bookmark: _Toc291601731][bookmark: _Toc292963452]4.6 Functional Requirement 6
[bookmark: _Toc291601732][bookmark: _Toc291671358][bookmark: _Toc292535487][bookmark: _Toc292540931]Add New User
[bookmark: _Toc291601733][bookmark: _Toc292963453]
4.6.1 Priority
Priority is 1.

[bookmark: _Toc291601734][bookmark: _Toc292963454]4.6.2 Description
The RIC administrator adds the project user manually to a project and sends an email to the user to fill in the registration form. On receiving the form, the administrator adds the user to RIC and adds him / her as a team member of the project. If the user already exists in the RIC system, he / she are added to the project team and an email is sent manually to the user. The project appears in My Projects list of the new project member. All the team members are listed on the project homepage (Figure 6.1). 

[bookmark: _Toc291601735]

[bookmark: _Toc292963455]4.6.3 Screen Shot

[image: ]
[bookmark: _Toc292540935]Figure 6.1

[bookmark: _Toc291601738][bookmark: _Toc292963456]4.6.4 Dependencies
None

[bookmark: _Toc291601739][bookmark: _Toc292963457]4.6.5 Technical and Design Issues
The RIC Admin side is manual which causes delays in response.

[bookmark: _Toc291601740][bookmark: _Toc292963458]4.6.6 Risks
The RIC administrator may be unavailable to create accounts and send emails immediately.

[bookmark: _Toc291601831][bookmark: _Toc291758650]
[bookmark: _Toc292963459]4.7 Functional Requirement 7
Task Allocation

[bookmark: _Toc291601832][bookmark: _Toc291758651][bookmark: _Toc292963460]4.7.1 Priority
Priority is 1.

[bookmark: _Toc291601833][bookmark: _Toc291758652][bookmark: _Toc292963461]4.7.2 Description
A user can allocate a task to other team members of a project via Assigned Task in the project left navigation bar (Figure 7.1). An email is sent to each user to say that a task has been assigned to him / her. The task gets added in the Assigned Tasks list. It also appears on each user’s personal site (Figure 7.2). Users can allocate task to themselves as well.

[bookmark: _Toc291601834][bookmark: _Toc291758653][bookmark: _Toc292963462]4.7.3 Screen Shot

[image: ]
Figure 7.1

[image: ]
Figure 7.2

[bookmark: _Toc291601836][bookmark: _Toc291758655][bookmark: _Toc292963463]4.7.4 Dependencies
SMTP should be configured for the email to be sent.

[bookmark: _Toc291601837][bookmark: _Toc291758656][bookmark: _Toc292963464]4.7.5 Technical and Design Issues
None

[bookmark: _Toc291601838][bookmark: _Toc291758657][bookmark: _Toc292963465]4.7.6 Risks
None


[bookmark: _Toc291601839][bookmark: _Toc291758658][bookmark: _Toc292963466]4.8 Functional Requirement 8
Task Completion

[bookmark: _Toc291601840][bookmark: _Toc291758659][bookmark: _Toc292963467]4.8.1 Priority
Priority is 1.

[bookmark: _Toc291601841][bookmark: _Toc291758660][bookmark: _Toc292963468]4.8.2 Description
Once the user completes the task (Figure 8.1) an email is sent to the user who has assigned the task. The task also gets removed from the home page (Figure 8.2) when the status of the task is changed to Completed.

The completed task moves from Assigned Tasks to Completed Task.

[bookmark: _Toc291601842][bookmark: _Toc291758661][bookmark: _Toc292963469]4.8.3 Screen Shot

[image: ]
Figure 8.1

[image: ]
Figure 8.2

[bookmark: _Toc291601844][bookmark: _Toc291758663][bookmark: _Toc292963470]4.8.4 Dependencies
SMTP should be configured for the email to be sent

[bookmark: _Toc291601845][bookmark: _Toc291758664][bookmark: _Toc292963471]4.8.5 Technical and Design Issues
None

[bookmark: _Toc291601846][bookmark: _Toc291758665][bookmark: _Toc292963472]4.8.6 Risks
None
[bookmark: _Toc292963473]
5.1 User Interfaces


[bookmark: _Toc291601848][bookmark: _Toc292963474]5.1.1 GUI
The UI of RIC V2.0 is quite similar to the previous version. However, the additional links/features have been included under screenshots of the corresponding functional requirement. No branding has been applied.

[bookmark: _Toc291601849][bookmark: _Toc292963475]5.2 Hardware Interfaces
NA
[bookmark: _Toc291601850][bookmark: _Toc292963476]5.3 Communications Interfaces
NA 
[bookmark: _Toc291601851][bookmark: _Toc292963477]5.4 Software Interfaces
There may be other types of authentication, for example Active Directory. University of Southampton is working on this. 
[bookmark: _Toc291601852]


[bookmark: _Toc292963478]6. Performance Requirements

	Req #
	Requirement
	Description


	
	NA
	



[bookmark: _Toc291601853][bookmark: _Toc292963479]7. Design Constraints
[bookmark: _Toc291601854][bookmark: _Toc292963480]7.1 Standards Compliance
NA
[bookmark: _Toc291601855][bookmark: _Toc292963481]7.2 Hardware Limitations
NA

[bookmark: _Toc291601856][bookmark: _Toc292963482]8. Other Non-Functional Requirements
[bookmark: _Toc291601857][bookmark: _Toc292963483]8.1 Security
NA
[bookmark: _Toc291601858][bookmark: _Toc292963484]8.2 Reliability
NA
[bookmark: _Toc291601861][bookmark: _Toc292963485]8.3 Extensibility
NA
[bookmark: _Toc291601862][bookmark: _Toc292963486]8.4 Reusability
The WSP can be deployed on any SharePoint 2010 deployment.

[bookmark: table03][bookmark: table04]
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